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ADDENDUM #1
Date: 14 March 2006
To: Contractors
From: Vic Middleton, DFCM - Project Manager
Reference: Uinta and Oquirrh Control Room Remodel

Department of Corrections - Draper Prison
DFCM Project No. 05032100

Subject: Addendum No. 1

Pages Cover Page 1 page
Revised Bid Form 2 pages
Architects Attachment 8 pages
Total 11 pages

Note: This Addendum shall be included as part of the Contract Documents.
Items in this Addendum apply to all drawings and specification sections whether
referenced or not involving the portion of the work added, deleted, modified, or
otherwise addressed in the Addendum. Acknowledge receipt of this Addendum
in the space provided on the Bid Form. Failure to do so may subject the Bidder
to disqualification.

1.1 Schedule Changes: There are no schedule changes per this Addendum.
1.2 Reference the attached revised Bid Form and the Architects attachment.

End of Addendum
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

BID FORM - REVISED
per Addendum No. 1 dated March 14, 2006

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Invitation to Bid" and in accordance with the Request for Bids for the UINTA
AND OQUIRRH CONTROL ROOM REMODEL — DRAPER PRISON - DEPARTMENT OF
CORRECTIONS — DRAPER, UTAH — DFCM PROJECT NO. 05032100 and having examined the Contract
Documents and the site of the proposed Work and being familiar with all of the conditions surrounding the
construction of the proposed Project, including the availability of labor, hereby proposes to furnish all labor,
materials and supplies as required for the Work in accordance with the Contract Documents as specified and within
the time set forth and at the price stated below. This price is to cover all expenses incurred in performing the Work
required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

BASE BID: For all work shown on the Drawings and described in the Specifications and Contract Documents,
I/we agree to perform for the sum of:

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)
ADDITIVE ALTERNATE NO. 1 : Oquirrh control room cabinetry

DOLLARS ($ )

(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by August 15, 2006 after receipt of the Notice to
Proceed, should I/we be the successful bidder, and agree to pay liquidated damages in the amount of $200.00 per
day for each day after expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

DFCM Form 7b-1 052505



BID FORM
PAGE NO. 2

The undersigned Contractor's License Number for Utah is

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and Payment bonds in
the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract. The Bid
Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the property of the
Division of Facilities Construction and Management as liquidated damages for delay and additional expense caused
thereby in the event that the contract is not executed and/or acceptable 100% Performance and Payment bonds are
not delivered within time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature

DFCM Form 7b-1 052505 2



c:jc ogrchitects

addendum

# 1
Utah State Prison Control Room Remodel
Draper Utah
ajc architects project #: 05668
dfcm project #: 05032100

date: | Tuesday, March 14, 2006

fime: | 10:39 AM

pages: | 7

The bidders on the above capfioned project shall be governed by the following
changes, additions, and/or deletions in the Drawings and Specifications. This
Addendum shall be included as part of the Confract Documents.

[tems | UNITA CONTROL ROOMS:

703 east 1700 south

Item 1: GC to remove & reinstall all electrical conduits, guttering, and monitor brackets
as required due 1o glazing system replacement.

ltem 2. GC to patch & repair ceiling areas damaged due to glozing system
replacement.

ltem 3: Security bars removed from control room to be returned to Department of
Corrections.

ltem 4. Assume all existing window frames are grouted.

ltem 5: Basis of Design for new combination lavatory and water closet in Uinta 5
Control Room:

As a Basis of Design, install Acomn 18" Lav-Toilet Comby — Replacement Fixture. Fixture
to be fabricated from 14 gage, type 304 Stainless Steel. Construction shall be
seamless welded and exposed surfaces shall have a satin finish. Countertop shall have
an air-circulating, self draining soap dish. Toilet shall be concealed blowout jet type
with an elongated bowl, a self draining flushing rim and an integral contoured seat with
a sanitary high polish finish. Toilet shall meet ANSI 112.19.2M requirements, using an
average water consumption of 1.6 gallons per flush or less. Toilet trap to have a
minimum 3 2" seal that shall pass a 2 1/8” diameter ball and be fully enclosed.
Cabinet interior to be sound-deadened with fire — resistant material.

Item 6: hot water heater to either be mounted within the housing of the water closet /
lav. combination or on wall above water closet / lav. unit.

salt lake city, utah 84105

ph: 801.466.8818
x: 801.466.4411
ajc@ajcarchitects.com



OQUIRRH CONTROL ROOMS:
ltem 1: Additional double-wide NCV windows in visitation rooms. See addendum
drawings for count.

ADD ALTERNATE #1.
ltem 1; Millwork in Oquirth Control Rooms. Ref Details: A4/AE101, A5/AE101, B3/AE501,
A4/AE501, A5/AES01

END OF ADDENDUM
Brad Ashworth AlA

aftachments: | Sheets AD1.1, AD1.2, AD1.3, AD1.4, AD1.5, AD1.6

ajc architects

703 east 1700 south

salt lake city, utah 84105
ph: 801.466.8818

fx: 801.466.4411
ajc@ajcarchitects.com

2 of 2 pages



SCOPEOFWORK

UINTA CONTROL ROOM:

ALL WORK REQUIRED TO REMOVE THE EXISTING BARS AROUND THE CONTROL
ROOM, REMOVE THE EXISTING GLAZING AND REPLACE WITH TINTED LEXGARD.
ALL WORK REQUIRED TO DEMOLISH AND REMOVE EXISTING MILLWORK AND
HAND SINK AND INSTALL NEW MILLWORK' AS INDICATED HEREIN.

ALL WORK REQUIRED TO REMOVE EXISTING WATER CLOSET, RE-PLUMB AND
INSTALL NEW STAINLESS STEEL WATER CLOSET/LAV. ASSEMBLY WITH NEW ON
DEMAND WATER HEATER AS INDICATED HEREIN.

ALL WORK REQUIRED TO PROVIDE AND INSTALL (2) NEW CALL BUTTONS.

OQUIRRH CONTROL ROOMS (4 TOTAL):

ALL WORK REQUIRED TO REMOVE EXISTING GLAZING AND INSTALL NEW TINTED
LEXGARD.

ALL WORK REQUIRED TO DEMOLISH AND REMOVE EXISTING MILLWORK AND
INSTALL NEW MILLWORK AS INDICATED HEREIN.

NON CONTACT VISITATION ROOMS (49 TOTAL):.
(OQUIRRH:23, UINTA 1:7, UINTA 3:8, UINTA 4:9, OLYMPUS:2)
ALL WORK REQUIRED TO REMOVE EXISTING GLAZING AND COMMUNICATIONS
PORT AND INSTALL NEW LEXGARD VIEW / COMMUNICATION WINDOW AS

INDICATED HEREIN.

LEGAL VISITATION ROOM (5 TOTAL):
(OQUIRRH: T, UINTA 1:1, UINTA 3:1, UINTA 4:1, OLYMPUS: 1)

ALL WORK REQUIRED TO REMOVE EXISTING BARS AND INSTALL NEW LEXGARD
VIEW / COMMUNICATION / TRANSACTION WINDOW AS INDICATED HEREIN.

SCOPE OF WORK 7T
N.T.S. W
703 east 1700 south ADDENDUM 0568
"aic@aisarchtoct com UTAH STATE PRISON 03.07.2006

ajc architects CONTROL ROOM REMODEL
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FINISH FLOOR

NEW INSULGARD NON-CONTACT
VISITATION WINDOW OR EQUAL.
FACTORY FINISH SELECTED BY
ARCHITECT.

OQUIRRH INTERIOR ELEVATION /™

SCALE: 1/4" = 1-0" AE402
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ajc architects CONTROL ROOM REMODEL
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COUPLER NUT TO MATCH
SCREW SIZE INMATE

1/4"-20x4" 55 SPANNER SIDE
SECURITY SCREUW.
BY MANUFACTURER

TWO (2) INSULGARD NCV WINDOW
UNITS MECHANICALLY FASTENED VIsITOR
TOGETHER BY MANUFACTURER 5IDE

JAMB DETAIL /5

SCALE: 3" = 1'-0" AE502
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